中国港湾工程有限责任公司
China Harbour Engineering Company Ltd.
驻巴基斯坦办事处 Office in Pakistan

Address: Plot No. 21-A, Street No. 16, Off Khayaban-e-Tanzeem, Phase-V, DHA, Karachi, Pakistan
Tel: +92-21-35865186, 35864988 Fax: +92-21-35873884 Email: pakistan@chec.bj.cn

Dated: March 15, 2023, CHEC Ref: CHEC-PK-SCB-2023-0315A

To:
The Project Director (Karachi Mobility Project),
Sindh Mass Transit Authority (SMTA),
Transport & Mass Transit Department,
Government of Sindh,
House# D-34, Shahra-e- Ghalib, Block 2,
Clifton Karachi.

Subject: Clarification # 1

Project: Procurement of Package-4 New Jam Sadiq Bridge (Yellow Corridor Segment 3)

Dear Sir,

Reference to the subject mentioned tender, please find attached our **1st set of pre-bid clarifications,** which requires your kind attention and prompt response.

Your acknowledgement and earliest action in this regard shall be highly appreciated.

Sincerely Yours,

Syed Ali Raza

On behalf of

China Harbour Engineering Company Limited,
Office in Pakistan.

PE: Dy PROJECT DIRECTOR BRTS
LOW LINE SMTA
patch:
ceived: 460
ary No.
ate: 15/3/23

SINDH MASS TRANSIT AUTHORITY - KARACHI MOBILITY PROJECT				
PACKAGE-IV: DESIGN AND BUILD OF NEW JAM SADIQ BRIDGE (YELLOW CORIDOR SEGMENT-3)				
CHEC PRE-BID CLARIFICATION				
Sr.	Reference	Description	Clarification From Bidder	Client Response
1	GENERAL - Volume 2 Sub Section 1.3	Scope Clarity	Scope of work is not bring clearly mentioned. As per 1.3 -A : Package 4 is related to design and build of 1 km long new Jam Sadiq Bridge. And Package 8 is to demolish and reconstruction of existing jam sadiq bridge. Are these both packages being combined presently in one package which is being issued to us in present issued tender documents. Because in Volulme 4 Drawings also highlighting both New Jam Sadiq bridge and also old bridge side by side. Beside we understand from tender documents and want to have your confirmation on it too that the access approaching roads on both ends (each side around 200m) of new Jam Sadiq bridge & reconstruction of old bridge is also included in contractor's scope .	
2	GENERAL	Bid Closing Date	Considering the extensive scope of this Design and Build model tender , we request to kindly extend the present tender closing date for four more weeks from present closing date.	
3	GENERAL	Survey Reports	Request to share all the copies of the survey reports that is already done by the client including Geological report as its critically required to do firm engineering and its respective costings for this D&B based project.	